STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 20/ 00 IN SAN DI EGO COUNTY I N LA MESA AT 10/ 23/ 00
CONTRACT NUMBER 11-232914 VARI QUS LOCATI ONS CONTRACT CCDE 'E '
LOCATI ON 11- SD-94- R10. 4/ R10. 7 47 CONTRACT | TEMS
CONSTRUCT | NTERI M CONNECTCOR FEDERAL Al D STPL-6211-(025)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 18 FUND TOTAL HE11 0 TOTAL NUMBER OF WORKI NG DAYS 70
NUVBER OF BI DDERS 6 ENG NEERS EST 890, 820. 00 AMOUNT UNDER 354, 338. 20 PERCENT UNDER EST 39. 78
PROGRAM ELEMENTS LSTP
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 536, 481. 80 6 HAZARD CONSTRUCTI ON COMPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
2 557, 658. 05 3 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163-9069
3 662, 703. 00 1 W R CONNELLY | NC 619 465-4697
00423534
9210 CLI VE DRI VE FAX 619 465-4688
SPRI NG VALLEY CA 91977
4 727, 000. 00 4 NI CHOLAS GRANT CORPORATI ON 858 642- 7500
CALI FORNI A COMVERCI AL ASPHALT 00751561
CORPCORATI ON A JO NT VENTURE
5370 EASTGATE MALL FAX 858 642-9269
SAN DI EGO CA 92121
5 744,180. 00 2 SCHEI DEL CONTRACTI NG AND 619 593-8704
ENG NEERI NG | NC 00730583
P O BOX 1796 FAX 619 593-9193

LA MESA CA 91944



11- 232914

11-SD-94-R1

10/ 20/ 00

6

906, 428. 38

5

W ER CONSTRUCTI ON CORPORATI ON

2255 BARHAM DRI VE
ESCONDI DO CA 92029

Bl D245
PAGE 2
10/ 23/ 00
760 743-6776
00481419
FAX 760 746-5224



11- 232914 Bl D245

11-SD-94-R1 PAGE 3
10/ 20/ 00 10/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
LEKGCS ELECTRIC ELECTRI CAL
EL CAJON CA
PAYCO SPECI ALTI ES STRI PI NG

CHULA VI STA CA



11- 232914
11-SD-94-R1
10/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
10/ 23/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA
ANDERSON PI PI NG
EL CAJON CA

AREA VEEST COVPANY
EL CAJON CA
HYDROSPROUT
ESCONDI DO CA
LEKGS ELECTRIC

EL CAJON CA
NORTH COUNTY GUNI TE COVPANY
LAKESI DE CA
PAYCO SPECI ALTI ES
CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

M SCELLANEQUS | RON AND STEEL, STORM DRAIN, M NOR CONCRETE
METAL BEAM GUARD RAI L

ERGCSI ON CONTROL

RAMP METERI NG AND ELECTRI CAL

DI TCH LI NI NG

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HYDROSPROUT
ESCONDI DO CA
LEKGCS ELECTRIC

EL CAJON CA
PAYCO SPECI ALTI ES
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTROL

ELECTRI CAL

STRI PI NG AND MARKERS



11- 232914
11-SD-94-R1
10/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
10/ 23/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ROVERO CONSTRUCTI ON
ESCONDI DO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

ATLAS FENCE COVPANY
SAN DI EGO CA
HYDROSPROUT

ESCONDI DO CA

LEKGS ELECTRIC I NC

EL CAJON CA

NORTH COUNTY GUNI TE CO LTD
LAKESI DE CA

PAYCO SPECI ALTI ES I NC
CHULA VI STA CA

SM TH AND SON
FALLBROCK CA

ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE DI TCH

GUARD RAI L

ERGCSI ON CONTROL

ELECTRI CAL

M NOR CONCRETE DI TCH LI NI NG

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS



11- 232914
11-SD-94-R1
10/ 20/ 00
L1
Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 6
10/ 23/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY

2788 VENTURA DRI VE
LI NCOLN CA 95648
ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170
LEKGS ELECTRIC I NC
1370 PI ONEER WAY
EL CAJON CA 92020
PAYCO SPECI ALTI ES | NC
120 N SECOND AVENUE
CHULA VI STA CA 91910
QUALI TY HYDROSEEDI NG AND RESTORATI ONS
2017 ORANGE AVENUE
RAMONA CA 92065

Bl DDER | D NAME AND ADDRESS

| TEMS 28 AND 29 ( PORTI ON)

| TEMS 14, 16, 38 AND 39 (PORTI ON)

| TEMS 45 AND 46 ( PORTI ON)

| TEMS 6, 8, 15 AND 40 THRU 44 ( PORTI ON)

| TEM5 20 THRU 25 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY
LI NCOLN CA
ATLAS FENCE
SAN DI EGO CA
HYDROSPROUT
ESCONDI DO CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND M SCELLANEQUS PAVI NG

METAL BEAM GUARD RAI L

ERGCSI ON CONTROL



11- 232914 Bl D245

11-SD-94-R1 PAGE 7
10/ 20/ 00 10/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 J D PAVING ASPHALT CONCRETE PAVI NG

SAN MARCOS CA

LEKGCS ELECTRIC METERI NG AND LI GHTI NG

EL CAJON CA

PAYCO SPECI ALTI ES STRI PI NG

CHULA VI STA CA

SM TH AND SONS CONSTRUCTI ON AREA SI GNS

FALLBROCK CA



11- 232914 Bl D245

11- SD- 94- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 019966 TEMPORARY GRAVEL BAG EA 100 8. 00 800. 00
2 019967 TEMPORARY CONCRETE WASHOUT EA 2 800. 00 1, 600. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 19, 000. 00* 19, 000. 00
5 120140 BARRI CADE (LEFT | N PLACE) EA 15 120. 00 1, 800. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2, 480 4.50 11, 160. 00
7 120200 FLASHI NG BEACON ( PORTABLE) EA 8 80. 00 640. 00
8 (S) 120300 TEMPORARY PAVENENT MARKER EA 450 3.80 1, 710. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 5, 800. 00 23, 200. 00
10 (S) 019968 FLASHI NG ARROW S| GN EA 8 200. 00 1, 600. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 880 22.00 19, 360. 00
12 019969 TRAFFI C PLASTI C DRUM EA 172 13.00 2, 236. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 36 150. 00 5, 400. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 17 56. 00 952. 00
15 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 120 15. 00 1, 800. 00
MARKI NG
16 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 30 92.00 2, 760. 00
17 (S) 152320 RESET ROADSI DE SI GN EA 3 360. 00 1, 080. 00
18 153210 REMOVE CONCRETE VB 1 330. 00 330. 00
19 190101 ROADWAY EXCAVATI ON VB 6, 330 17.00 107, 610. 00
20 203003 STRAW ( EROSI ON' CONTROL) KG 980 1.90 1, 862. 00
21 (S) 203014 FI BER ( EROSI ON CONTRQL) KG 420 1.00 420. 00
22 203024 COMPOST ( ERCSI ON' CONTRQL) KG 440 .85 374. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7 185. 00 1, 295. 00
24 (S) 203056 COVMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 14 17.00 238. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 42 6. 00 252. 00
26 260201 CLASS 2 AGGREGATE BASE VB 2, 050 35. 30 72, 365. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 350 47.00 110, 450. 00
28 394001 PLACE ASPHALT CONCRETE DI KE M 630 11. 00 6, 930. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS e 60 28. 00 1, 680. 00
AREA)
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 1, 700. 00 8, 500. 00
31 620909 450 MM ALTERNATI VE Pl PE CULVERT M 62 148. 00 9,176. 00
32 620913 600 MM ALTERNATI VE Pl PE CULVERT M 26 266. 00 6, 916. 00
33 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 9 127.00 1, 143. 00
34 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 7 400. 00 2, 800. 00
35 729010 ROCK SLOPE PROTECTI ON FABRI C MR 25 6. 00 150. 00
36 731502 M NOR CONCRETE (M SCELLANEQUS VB 4 475. 00 1, 900. 00

CONSTRUCTI ON)



11- 232914 Bl D245

11-SD-94-R1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 592 2.40 1, 420. 80
38 820107 DELI NEATOR ( CLASS 1) EA 6 35.00 210. 00
39 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,000. 00 2,000. 00
40 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 13 45. 00 585. 00
41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 600 3.30 1, 980. 00
42 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,030 . 80 1,624.00
43 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 315 2.20 693. 00
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 245 4.00 980. 00
45 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 25, 000. 00* 25, 000. 00
46 (S) 861503 MODI FY LI GHTI NG LS LUW SUM 9, 500. 00* 9, 500. 00
47 999990 MOBI LI ZATI ON LS LUWP SUM 53, 000. 00* 53, 000. 00

TOTAL 536, 481. 80



| TEM

O©oOoO~NOOULA, WN P

11- 232914

11-SD-94-R1

10/ 20/ 00

100.
126.
1, 254.
18.

172.
15.

35.
44,

15.

2, 625.
365.
367.
106.
761.

434.

42.
2,441.

115839.
1715.
382.
347.
1204.
213.
240.
71750.
105350.
3735.
900.
13125.
22630.
9542.
954.
5327.
105.
1736.
1864.
252.
2441.

SUMMARY OF
| THI RD
| BI D
00| 5. 00
00| 875. 00
00| 4, 000. 00*
00| 28, 000. 00*
00| 230. 00
00| 4.50
00| 200. 00
50| 4.00
00| 9, 500. 00
. 00| 275. 00
. 00| 23.00
. 00| 25.00
. 00| 180. 00
. 00| 57.00
. 40| 16. 00
. 00| 95. 00
. 00| 370. 00
. 00| 460. 00
00| 28.00
00| 2.00
20| 1.00
60| 1.00
00| 200. 00
64| 20. 00
66| 10. 00
00| 42.00
50| 56. 00
90| 4.00
00| 48. 00
00| 1, 200. 00
00| 130. 00
00| 250. 00
00| 126. 00
00| 840. 00
00| 10. 00
00| 600. 00
80| 2.75
00| 35.00
00| 2,100. 00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
177240.
1960.
420.
440.
1400.
280.
420.
86100.
131600.
2520.
2880.
6000.
8060.
6500.
1134.
5880.
250.
2400.
1628.
210.
2100.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

9.00 900
2,700.00 5400.
10, 000. 00* 10000.
41, 000. 00* 41000.
215. 00 3225.
4.25 10540.
30. 00 240.
3. 60 1620.
5, 700. 00 22800.
267. 25 2138.
33.00 29040.
32.00 5504.
180. 00 6480.
53. 00 901.
14. 00 1680.
87.00 2610.
255. 00 765.
600. 00 600.
35.70 225981.
1.80 1764.
1.00 420.
. 80 352.
175. 00 1225.
15.50 217.
6.00 252.
43. 30 88765.
60. 00 141000.
8.00 5040.
37.00 2220.
3, 000. 00 15000.
130. 00 8060.
290. 00 7540.
155. 00 1395.
780. 00 5460.
15.00 375.
675. 00 2700.
2.50 1480.
33.00 198.
1, 900. 00 1900.

Bl D245
PAGE 10
10/ 23/ 00
FI FTH
BI D AMOUNT
10. 00 1000
1, 500. 00 3000
12, 800. 00* 12800.
40, 000. 00* 40000.
125. 00 1875.
5.00 12400.
200. 00 1600.
5.00 2250.
10, 000. 00 40000.
600. 00 4800.
35.00 30800.
80. 00 13760.
220. 00 7920.
57.00 969.
22.00 2640.
94. 00 2820.
400. 00 1200.
500. 00 500.
26.00 164580.
.75 735.
1.80 756.
1.80 792.
600. 00 4200.
42.00 588.
16. 00 672.
40. 00 82000.
48. 50 113975.
10. 00 6300.
30. 00 1800.
1, 950. 00 9750.
160. 00 9920.
260. 00 6760.
80. 00 720.
900. 00 6300.
6.00 150.
500. 00 2000.
8.00 4736.
40. 00 240.
2,024.00 2024.



| TEM

40
41
42
43
44
45
46
47

TOT

11- 232914
11-SD-94-R1
10/ 20/ 00

23, 100
9, 925.
37, 650

.00

00*
00*
00*

SUMMARY

1502. 20|

664. 65|

980. 00|

23100. 00|

9925. 00|

37650. 00|
557, 658. 05

26, 000
10, 000
50, 000

OF REMA

RD
AMOUNT
00 598
50 2100
80 1624
00 945
00 1225
00* 26000
00~ 10000
00* 50000
662, 703. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

43. 00 559
3.20 1920
. 80 1624
2.00 630
4.00 980.
22, 000. 00* 22000.
8, 700. 00* 8700.
33, 800. 00* 33800.
727, 000. 00

Bl D245
PACGE 11
10/ 23/ 00
FI FTH
BI D AMOUNT
63. 00 819
3.20 1920
. 80 1624
4.00 1260
5.00 1225.
27, 000. 00* 27000.
11, 000. 00* 11000.
100, 000. 00* 100000.

744,180. 00



11- 232914 Bl D245

11- SD-94-R1 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
10/ 20/ 00 10/ 23/ 00
| _______________________________
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 10. 80 1080. 00
2 | 2, 160. 00 4320. 00
3| 10, 152. 00* 10152. 00
4 | 133, 920. 00* 133920. 00
5| 270. 00 4050. 00
6 | 5. 40 13392. 00
7| 432.00 3456. 00
8 | 3.67 1651. 50
9 | 6, 480. 00 25920. 00
10 | 1, 890. 00 15120. 00
11 | 43.20 38016. 00
12 | 54. 00 9288. 00
13 | 378. 00 13608. 00
14 | 53. 36 907. 12
15 | 14. 58 1749. 60
16 | 88. 27 2648. 10
17 | 346. 31 1038. 93
18 | 540. 00 540. 00
19 | 27.00 170910. 00
20 | 1. 80 1764. 00
21 | .94 394. 80
22 | .81 356. 40
23 | 177. 27 1240. 89
24 | 15. 69 219. 66
25 | 5. 90 247. 80
26 | 32. 40 66420. 00
27 | 55. 08 129438. 00
28 | 6. 10 3843. 00
29 | 25. 92 1555. 20
30 | 3, 510. 00 17550. 00
31 | 351. 00 21762. 00
32 | 393. 12 10221. 12
33 | 226. 80 2041. 20
34 | 783. 00 5481. 00
35 | 16. 20 405. 00
36 | 810. 00 3240. 00
37 | 3.24 1918. 08
38 | 33.48 200. 88
39 | 1, 900. 80 1900. 80



| TEM

40
41
42
43
44
45
46
47

TOT

11- 232914
11-SD-94-R1
10/ 20/ 00
SI XTH
BI D AMOUNT
43. 20 561. 60
3.22 1932. 00
76 1542. 80
2.16 680. 40
4.10 1004. 50
23, 760. 00* 23760. 00
9, 180. 00* 9180. 00
145, 800. 00* 145800. 00
906, 428. 38

SUMMARY

OF

REMAI

N

N G

B

DDERS

Bl D245
PACGE 13
10/ 23/ 00



